Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2022-09-16 12:20:05.0	2022-09-16 16:52:20.0	2022-09-16 16:58:21.0	Approve	Approved, as proposed.	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-14 12:52:48.0	2022-09-14 12:52:55.0	2022-09-16 12:20:05.0	Approve	Three bidder are participated for this work, Out of which bidder U RAMESH ( ) Quoted RS. 3555038.06 (+ 4.98) Above the Tender Amount. Hence recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	2022-09-14 12:52:48.0	2022-09-14 12:52:48.0	2022-09-14 12:52:48.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-14 12:52:37.0	2022-09-14 12:52:43.0	2022-09-14 12:52:47.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-14 12:50:51.0	2022-09-14 12:50:59.0	2022-09-14 12:52:37.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-14 12:49:10.0	2022-09-14 12:49:22.0	2022-09-14 12:50:51.0	Completed		Completed
Bid Evaluation"	Tender Opening for BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-14 11:00:05.0	2022-09-14 12:49:05.0	2022-09-14 12:49:10.0	Completed		Completed
Bid Evaluation"	Start Bid Evaluation	bbmp_ee2_yel-PRADEEP B N	2022-09-14 11:00:05.0	2022-09-14 11:00:05.0	2022-09-14 11:00:05.0	Submit		Completed
Tender Schedule / Notice Inviting Tender Approval"	Perform approval for Draft Tender Schedule with Number BBMP/2022-23/OW/WORK_INDENT53021	bbmp_ee2_yel-PRADEEP B N	2022-09-03 18:29:38.0	2022-09-03 18:41:46.0	2022-09-03 18:41:46.0	Approved		Completed

Comparative Statement

Tender Nu: BBMP/2022-23/OW/WORK_INDENT53021
Tender Na: Remodelling of Secondary drain on 3rd cross Bhadrappa layout in ward No. 8, Kodigehalli

SNo	Item Name	Item Code	Unit	Estimate Quantity	Estimate Rate	U RAMESH ( ) Total Amo	Quoted Ra	Total Amount
1	Dismantling	1	Cum	17.35		1063.7 18455.195	1116.77	19375.9595
2	Dismantling	2	Cum	88.71		750.2 66550.242	787.63	69870.6573
3	Earth work E	3	Cum	397.37		204.6 81301.902	214.8	85355.076
4	Dismantling	4	Cum	62.43		2038.3 127251.06	2140.01	133600.8243
5	Providing ar	5	Cum	30.45		6518.6 198491.37	6843.87	208395.8415
6	Providing C	6	Cum	54.81		6172.1 338292.80	6480.08	355173.1848
7	Removing a	7	Sqm	27		235 6345.00	246.72	6661.44
8	Providing ar	8	Sqm	277.5		5418 1503495.0	5688.35	1578517.125
9	Removing a	9	Sqm	2.57		235 603.95	246.72	634.0704
10	Providing ar	10	Sqm	0.28		1922 538.16	2017.9	565.012
11	Providing, la	11	Cum	14		2633.4 36867.60	2764.8	38707.20
12	Removal of	12	Sqm	60.9		476.3 29006.67	500.06	30453.654
13	Providing ar	13	kg	7018.35		121 849220.35	127.03	891541.0005
14	Loading and	14	Cum	565.86		81.4 46061.004	85.46	48358.3956
15	Cost of Hau	15	t.Km	724.3		115.5 83656.65	121.26	87828.618
	Total Summary Amount					3386136.9	3555038.0	0.00
	% against Estimated Rate						4.988	
	% against CSR							
	Total Bid Amount						3555038.06 (L1)	

ಕಾರ್ಯಪಾಲಕ ಅಭಿಯಂತರರು
ಬ್ಯಾಟರಾಯನಪುರ ವಿಭಾಗ
ಬೃ.ಬೆ.ಮ.ಪಾ., ಬೆಂಗಳೂರು